DSCR OfficialForm Page 1 of 3

REQUEST FOR ENGINEERING SUPPORT
PART I - HEADER INFORMATION (To be completed by DLA Initiator)

1.a. Case Number: DSCR-JL-04-04653 2.a. Date: 01/21/04
b. Revision Letter A c. Suffix Letter B b. Revision Date: E’\’Se# Feb 4, 2004 12:00:00 AM
3. To:
KE
4. FROM: 5. ESA RESPONSE TIME REQUIRED:
a. Requesting Office: DSCR-JLTA a € Negotiated: Day(s) (EMERGENCY)
b. Point of Contact: Ridley, Mildred G', - -~ b. C 30 Days (Priority Group 1 PRs, Contract Waivers, RE Project)
. 8000 Jefferson Davis Highway; Richmond, C o
c. Address: VA 23297 c. 45 Days (Priority Group II RPs)
d. Phone. DSN:  695-4992 COMM: 804-279-4992 d. C 60 Days (Priority Group 111 RPs, Procurement Pending, Out of Stock)
e. FAX.DSN:  695-3516 COMM: 804-279-3516 e. € 90 Days (Stock on Hand)
f. E-Mail Address: Mildred.Ridley@dia.mil ¢ @ Negotiated: 180 _Day(s) (Extended Engineering Effort)

g. DSC Engineer/Technician Review:

6. NOMENCLATURE:

(1) Name: York, Charlie SUPPORT,SHROUD

(2) Title: Chief, DSCR-JLTB

(3) Phone. DSN; ~ 695-6403 COMM: (804)279-6403 7.NSN: 2840-01-072-6787 | 8 CAGE:99207
9. PART NUMBER(S): 10. a. MMAC TB

6040T42G03 b. SMIC SN
c. MCC
11. a. End Item Application: Turbine Section 11. b. Next Higher Assembly:
TF-34
12. CRITICALITY OF RECORD CURRENTLY SHOWS 13. AMC/AMSC
 ves C No 1C
14. IS THIS A CIT ITEM
C No @ Yes LIM: N32 ETD: 01-JUL-98

PART Il - ENGINEERING SUPPORT REQUEST (7o be completed by DLA Initiator) (Explanation of Categories on Page 4)
15. REQUEST FOR ENGINEERING SUPPORT (Specify Type of Request Below) ("X" all applicable blocks)

a. I Alternate Method of Support:
N [T Contractor Advises Item Obsolete Without Replacement
2) I Contractor Out of Business or Moved Without Forwarding Address
3) ™ Product Line Discontinued
4 ™ Technical Data Required for Open Competition

5) I~ CAGE: P/N: (NSN ) is recommended as a possible replacement.
b. [7 Alternate Offer: Manufacturer:  UNION MACHINE Point of Contact: Robert H. Kolb
Phone: 830-393-7178
~ Category 1, Same Item r Category 2, Similar Item r Category 3, New Item (Re-engineered or Totally New Design)
(N ¥V To Manufacture IAW OEM Drawing No.:  6040T42 Revision: N (Encl; —————————)
@ I To Supply CAGE: P/N: IAW techinical data (Encl: ———————)

3) I Potential Cost Savings/Improvised Delivery:

S Engineering Change Proposal (ECP) | Request for Waiver or Deviation Describe in Block 16)
al Request TDP Development or Validation Describe in Block 16)

e. [ Reverse Engineering Candidate Approval (Initial Phase) (Describe in Block 16)
(D r Technical Data Provided (Encl.: )
2) r Potential Savings/Improved Delivery:

£. I Reverse Engineering (4pproval) g ™ Contract Deliverables (Describe in Block 16)
nl Miscellaneous Technical Requirements (Describe in Block 16) i Critical Application
j. ™ Evaluation of Surplus Offer (Describe in Block 16) k. I Extended Engineering (Describe in Block 16)

16. SUPPLEMENTAL INFORMATION/COMMENTS
Please evaluate Category I Source Approval Request (SAR) package from Union Machine (CAGE 51992) and reply with
approval/disapproval. Return SAR folder and contents to this office after evaluation.

17. ENCLOSURES

http://ric1s-c026.use2.ad.dla.mil/pdm/default.asp?action=OfficialForm&id=58097.25598.2... 9/29/2004



DSCR OfficialForm Page 2 of 3

Hard copies mailed separately.

ATTACHMENT COMMENTS:
Hard copies mailed separately.

PART 111 - EVALUATION (7o be completed by ESA)
18. [ > ADDITIONAL INFORMATION REQUIRED FROM INITIATOR (See Block 22 for details)
19.1S THIS ITEM ONE OF THE FOLLOWING?

a. CRITICAL APPLICATION ITEM @ ves ¢ No b. FLIGHT SAFETY CRITICAL C Yes ® No
¢. FLIGHT SAFETY CRITICAL AIRCRAFT PART (" ves @ No d. LIFE SUPPORT ITEM C Yes @ No
20. ENGINEERING SUPPORT EVALUATION (“X" all applicable blocks)
a. I Alternate Method of Support for subject NSN has been identified as follows:
hH r Replacement identified:
NSN: - or P/N: CAGE:
2) I Alternate Source/Replacement Item/Technical Data cannot be identified; NSN cancellation is authorized
(3) (a) r Supply by next higher assembly/kit NSN:---
(b) I Fabricate/Assemble from the following:
b. The Alternate Offer has been:
) @ Approved 2) C Disapproved (See Block 22 for details) A3) C Conditionally Approved (See Block 22 for details)
¢. The ECP/Request for Waiver or Deviation has been:
() € Approved  (2) € Disapproved (See Block 22 for details) (3) € Conditionally Approved (See Block 22 for details)
d. TDP Development/Validation status: ¢)) P- Enclosed (2) I"' Technical data is not available
e. Reverse Engineering Project Initiation has been: N [ Approved ) I Disapproved (See block 22 for details)
No. of Prototypes: 0 Cost Estimate of Test:
Testing: [— ESA I— Outside Source (Decribe tests to be performed in block 22)
f. Reverse Engineering (4pproval) has been: )] r Approved 2) r Disapproved (See block 22 for details)
g. Contract Deliverables have been: ) [ Approved @) I Disapproved (See block 22 for details)

h. 2 Miscellaneous Technical Requirements. (See Block 22 for details)
i. F‘- Critical Application Decision (See block 19) (Add description in Block 22)

j. The Surplus Offer has been: ) I Approved @) I Disapproved (See block 22 for details)

k. ¥ Extended Engineering. (See block 22 for details)

21. ENGINEERING SUPPORT BILLING CHARGE
a. Scheduled Rate 0.0 b. Actual Hours 0.0
¢. Cost Estimate (completed by ESA for Extended Engineering Efforts only) $0.0

22. SUPPLEMENTAL INFORMATION/COMMENTS
Subj.: REQUEST FOR ENGINEERING SOURCE APPROVAL FOR: COMPANY: Union Machine Inc. (51992) PART
NUMBER: (99207) 6040T42G03 NSN: 9G 2840-01-072-6787 SN, NOMENCLATURE: Support, Shroud Stage 2 APPLICATION:
TF34-GE-400 Turbofan Engine AMC/AMSC: 1/C Encl.: QUALITY ASSURANCE REQUIREMENTS 1. NAVICP-PHIL 073
Engineering/NAVICP SOURCE DEVELOPMENT has completed a review of the subject item and has found Union Machine Inc.
cage number 51992 as an acceptable source of supply for this item. Acceptance is contingent upon with adherence to the enclosed
Quality Assurance Requirements which shall be made part of any solicitation/contract. 2. DSCR shall not waive any testing
requirements without prior written permission from this ESA. DSCR shall ensure the latest revision level prior to any
solicitation/contract. 3. AMC/AMSC 1/C applies.

23. ENCLOSURES (Identify by number and attach)
1.
2.
3.

ATTACHMENT COMMENTS

http://ric1s-c026.use2.ad.dla.mil/pdm/default.asp?action=Official Form&id=58097.25598.2... 9/29/2004
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24. a. Responsible ESA Office:
b. Date:
c. Point of Contact:
d. Address:
e. Phone. DSN:
COMM:
f. Fax. DSN:
COMM:
g. E-Mail Address:
h. Reviewer:

0733.9

4/5/2004

AIBERT D. BURTON, JR

700 Robbins Ave Philadelphia, PA 19111

442-3659

(215)697-3659

442-6689

(215)697-6689

albert.burton@navy.mil

http://ric1s-c026.use2.ad.dla.mil/pdm/default.asp?action=Official Form&id=58097.25598.2... 9/29/2004



Form Approved
OMB No. 0704-0188

CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headgquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

C.CATEGORY :
TDP[] ™

A.CONTRACT LINE ITEM NO. B.EXHIBIT

OTHER[ ]

D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR

SUPPORT, SHROUD STAGE 2

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.8UBTITLE

PROCESS OPERATION
SHEETS

1 CERTIFICATION DATA REPORT COMPLETE

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE

DI-MISC-80678/T1 DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

7 DD250 REQ | 9.DIST STATEMENT TOFREQUENCY TZDATE OF FIRST SUBMISSION T4 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 1T AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION @ ADDRESSEE | . ¢¢ Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16 . REMBRKS DCMC/ACO 170
PARA., 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 170
SAMPLE (S)
** IF PROCESS CPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
NADEP 1/0
5. TOTAL 170
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 19 PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

4 .AUTHORITY (Data Acquisition Document No.)
DI-MISC-80678/T2

5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION

18 .ESTIMATED
TOTAL PRICE

REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ.
8.ADP CODE T1AS OF DATE T3DATE OF SUBSEQUENT L. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REOQ. SEE BLOCK #16 Draft [ Reg | Repro
16 .REMARKS DCMC/ACO 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*JPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
NADEP /0
15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P / BURTON, 21, FEB. 2004 NAVICP-P / BURTON, 21, FEB. 2004
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page Pages




INSTRUCTION FOR COMPLETING DD FORM 1423

(See DoD 5010.12-M for

detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory
Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning= AConfiguration
Management= etc.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Item F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item I. Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data
content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10, Specify number of times data items are to be delivered

Item 11. Specify as-of date of data item, when applicable

Item 12. Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group I. Definition - Data which is not otherwise essential to the contractoro
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Govemment requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group I1. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Govemment.

c. Group I1l. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group 111 are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his nommal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion of the total price which i s
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required,
The estimated data prices shall not include any amount for rights in data. The Government(ls
right to use the data shall be governed by the pertinent provisions of the contract




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

OMB No.

Form Approved
0704-0188

and reviewing the collection of information.

NOT RETURN your form to either of these addresses.
the Contract/PR No. Listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing
Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.
Send completed form to the Government Issuing Contracting Officer for

Please DO

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. C. CATEGORY:

TDP ™

OTHER

D. SYSTEM/ITEM SUPPORT,SHROUD STA.2 E. CONTRACT/PR

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

5 CERTIFICATION DATA/ REPORTS

17.PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5
DI-MISC-80678/T3

. CONTRACT REFERENCE

6. REQUIRING OFF

ICE

DEFENSE SUPPLY CENTER

12. DATE OF FIRST SUBMISSION
SEE BLOCK 16*

7. DD 250 REQ 9.
LT

DIST STATEMENT
REQUIRED

10. FREQUENCY
AS REQ

14, DISTRIBUTION

b. COPIES

18 .ESTIMATE

D
TOTAL
PRICE

11. AS OF DATE
AS REQ

13. DATE OF SUBSEQUENT
suBMISSION SEE BLOCK 16%*

8. ADP CODE
A

a.ADDRESSEE

Draft

Final

Reg |Repro

16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).

**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.
CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE PRIME
(OEM) APPROVED FOR THEIR SAID PROCESS

BLOCK # 5- CONTRACT REFERENCE: P/N:

CERTIFICATION OF APPROVED MATERIALS.

CERTIFICATION OF APPROVED MATERIAL SOURCES.

NOTE (3) F.P.I. PER P3TF2 & PARA. A, B&C.

NOTE (4) & PARA. A & B.

GAS SHIELDED ARC WELDING I/A/W P8TF3.

RESISTANCE SPOT & SEAM WELDING I/A/W P8TF4.

P1TF70 (CONTROLLED PROCESS TOLERANCE)SEE TABLE J12.

oy U1 W N

DCMC/ACO

1/0

DCMC/QAR

1/0

PCO

1/0

G. PREPARED BY H. DATE I. APPROVED BY

NAVICP-P / BURTON, |21, FEB. 2004

NAVICP-P / BURTON,

J. DATE

21,

FEB. 2004

DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED




CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :

TDP[] ™[]

OTHER[]

D. SYSTEM/ITEM F.CONTRACTOR

SUPPORT, SHROUD STAGE 2

E.CONTRACT/PR NO.

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

3 REQUEST FOR DEVIATION

17.PRICE GROUP

4 . AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE

DI-CMAN-80640C DEFENSE SUPPLY CENTER

18.ESTIMATED
TOTAL PRICE

7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 . DISTRIBUTION
REQUIRED
LT AS REQ b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE | . ry Final
AS REQ. Reg Repr
O
16 .REMARKS DCMC/ACO 1/0
REQUIRED FOR EVERY DEVIATION/WAIVER THE LIFE OF THE DCMC/QAR 1/0

CONTRACT

PCO 1/0

15.TOTAL 3/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.8SUBTITLE

17.PRICE GROUP

4 . AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE

7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12 .DATE OF FIRST SUBMISSION

18.ESTIMATED
TOTAL PRICE

REQUIRIED 14 DISTRIBUTION
8.ADP CODE T1AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
Draft Reg Repro
16 . REMARKS
ONLY ONE DID APPLICABLE
15.TOTAL
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
21,FEB.2004 ALBERT D. BURTON, JR.
ALBERT D. BURTON, JR. 21, FEB. 2004
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page Pages




INSTRUCTION FOR COMPLETING DD FORM 1423

(See DoD 5010.12-M for

detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory
Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package, TM - Technical
Manual Other - other category of data, such as AProvisioning= AConfiguration
Management= ,etc.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Item F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item I. Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Ttem 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data
content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered
Item 11. Specify as-of date of data item, when applicable
Item 12. Specify when first submittal is required
Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group I. Definition - Data which is not otherwise essential to the contractora
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group 11 are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Govemnment.

¢. Group III. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group II1 are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group TV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Govemment is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion of the total price whichi s
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Government(s
right to use the data shall be governed by the pertinent provisions of the contract




QUALITY ASSURANCE PROVISIONS // FAT / PLT @ contractors facility

NSN: 9G 2840-01-072-6787 SN,

P/N: (99207) 6040T42G03

NOMEN: SUPPORT, SHOUD STAGE “2”

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number or latest revision and all details and specifications
referenced therein.

I Quality/Inspection Requirements

A. MIL-1-45208 or ISO 9000 equivalent applies:
B First Article Testing applies:

C. Mandatory Inspection applies:

D Production Lot Testing Applies

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These
sheets shall not be revised or altered after the successful completion of First
Article and/or Production Lot Testing without approval from the Engineering
Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item
produced under the contract, shall have traceability to the raw material, casting,
or forging. In addition, the contractor is responsible for providing completed
inspection method sheets showing the actual dimensions taken.

D. Markings should be in accordance with MIL-STD-130 Rev.L, Method and
location shall be in accordance with the drawing.



III, Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:
Critical Characteristics:

General Electric Drawing (99207) 6040T42 Contains No Critical Characteristics.

C. Major and Minor Characteristics Shall be defined by the contractor subject to

QAR concurrence, unless defined on applicable drawings and associated
specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject
items will not be provided by the Government or any other source and is the sole
responsibility of the contractor. The foregoing applies notwithstanding any

reference to such equipment or the furnishing thereof that may be contained in
any drawing



FIRST ARTICLE TESTS REQUIRED
(Government Testing at the contractor’s facility)

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form
C. Compliance with all drawings, and specifications referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be inspected hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

II. Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Material For Government Testing:
Fourteen (14) days prior to inspection of First Article Sample (s) the contractor and QAR
shall notify the designated test facility, in writing of the anticipated inspection date, with
an information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

The contractor and QAR shall notify the Contracting Officer as well as NAVICP as soon
as the First Article Sample is available for dimensional inspection so that these
commands can contact NADEP .

THE NADEP WILL NOT MAKE ANY ARRANGEMENTS FOR INSPECTION
OF THE SAMPLE UNTIL A LETTER FROM THE DCMA HAS BEEN SENT TO
THE CONTRACTING OFFICER AND NAVICP ADVISING THAT THE
SAMPLE HAS BEEN INSPECTED BY THE CONTRACTOR AND IS 100%
READY FOR INSPECTION BY THE NADEP AND NAVICP...THIS LETTER
WILL BE FORWARDED TO THE NADEP...THE DCMA/QAR SHALL BE
PRESENT DURING THE INSPECTION TEAMS VIST TO THE
MANUFACTURING SITE TO PERFORM THE FIRST ARTICLE INSPECTION.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING @ KTRS PLANT)

The contractor shall present 1 unit :

A TEAM FROM NADEP QUALITY ASSURANCE, AND E & E, ALONG WITH
PERSONNEL FROM NAVICP PHILADELPHIA SHALL WITNESS THE
DIMENSIONAL INSPECTION AT THE CONTRACTORS PLANT. THE
DCMA/QAR SHALL BE PRESENT DURING THE INSPECTION TEAMS
VISIT. A COMPLETE 100% DIMENSIONAL INSPECTION SHALL BE
PERFORMED AND ALL MANUFACTURING DOCUMENTATION SHALL BE
REVIEWED..

Marking of test sample:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract
number and the lot/item identification. The characteristics that the First Article
must meet and the testing requirements that are specified elsewhere in this
contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional
approval, approval or disapproval of the First Article. The notice of conditional
approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this
contract. A notice of conditional approval shall state any further action required of
the contractor. A notice of disapproval shall cite the reasons for disapproval.

If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor
shall make any necessary changes, modifications, or repairs to the First Article or
select another First Article for testing. All costs related to these tests are to be
borne by the contractor, including any and all costs for additional testing
following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by
the Government.

The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for
any additional costs to the Government related to these tests.



. If the contractor fails to PROVIDE any First Article on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have failed
to make delivery within the meaning of the default clause of this contract.

. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

. If the Government does not act within the time specified in paragraph B or C
above, the contracting officer shall, upon timely written request from the
contractor, equitably adjust under the changes clause of this contract the delivery
or performance dates and/or the contract price, and any other contractual term
affected by the delay.

Before First Article approval, the acquisition of materials or components for,
or the commencement of production of, the balance of the contract quantity
is at the sole risk of the contractor. Before First Article approval, the costs
thereof shall not be allocable to this contract for 1) progress payments, or 2)
termination settlements if the contract is terminated for the convenience of
the Government.

. The contractor shall produce both the First Article and the production quantity at
the same facility and shall submit a certification to this effect with each First
Article.

. The contractor shall provide specific written notification to the procuring
contractor officer informing himv/her of the shipment of any articles furnished in
accordance with this clause. Such notification must be addressed to the attention
of the ACO with copies to the testing activity. Failure to provide such notification
shall excuse the government from any delay in performing First Article Testing
and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL
REQUIREMENTS

(I) Unless otherwise specified in the solicitation, the ESA and NAVAIR reserves the right to
waive the First Article Approval. Requirements specified herein for offerors who have
previously furnished IDENTICAL production articles accepted by the Government or the
Original Equipment Manufacturer/Prime Manufacturer. An offeror-requesting waiver of
First Article Approval Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or
employee responsible for the offer, stating that:

(¢) the articles to be provided will be produced using the same facilities, processes,
sequence of operations and approved subcontractors as those previously delivered
and accepted by the Government or the Original Equipment Manufacturer/Prime
Manufacturer, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for
cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
States and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18, United States Code, Section 1001.)

(1) Offerors requesting waiver of First Article Approval Requirements under the
provisions of this clause are cautioned to submit two prices for articles required herein -
one that is based on compliance with the First Article Approval Requirements AND one
that is based on a waiver of such requirements. Where an offeror submits only one
price and fails to clearly state that the price is based on waiver of the First Article
Approval Requirements, it will be deemed to be based on compliance with the First
Article Approval Requirements.

(I11) In the event, waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for
delivery of First Article Test unit plus the number of calendar days indicated for the
government notification of conditional approval or approval. These requirements are
specified in the quality assurance section of this solicitation. If the offeror is unable to meet
the desired schedule, he shall insert below the alternate delivery schedule he offers to the
government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Within Days
Item No. Quantity After Date of Contract




PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED AT THE
CONTRACTORS FACILITY WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A LETTER OF FINDINGS SHALL BE FORWARDED TO THE
DEFENSE SUPPLY CENTER PCO.

[. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random
from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas are to be coated with a light
preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:
A. Compliance with drawings and all specification referenced therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s)
comply with contract requirements.

II1. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by
the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen
(15) days of completion of Production Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of their test report with conclusions and
recommendations to the Contracting Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided
sample(s) have inspection approval of the cognizant DCMC. Sample(s) may be
shipped as production items only after all other units required under the
contract have been produced and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

. If the contractor fails to provide any Production Lot Samples for testing within
the time or times specified, or if the contracting officer disapproves any
Production Lot Samples, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract, and this
contract shall be subject to termination for default.

. In order for a Production Lot to be acceptable, all samples representative of the
lot must pass all the contract requirements. In the event a sample fails to pass
such requirements, the lot will be rejected. In such event, the government may,
at its option and at no additional cost to the government, (I) terminate all or any
portion of this contract for default, (II) require the manufacture of a new
Production Lot, or a rework of the rejected Production Lot if the means and
procedures by the contractor for rework are acceptable to the government, or
(I11) require the submission of additional samples for test. The foregoing
procedures shall apply to new or reworked Production Lots in the same way as
they did to the original Production Lot.

. For each additional sample or each resubmission of a modified sample which
the contractor is required to submit for approval hereunder as a result of a
failure of a previous sample to conform to the requirements of the
specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if
any) shall be liable for the amount of such costs.

. Nothing contained in the foregoing provisions of this clause and no action of
the government in accordance herewith, shall in any way prejudice the right of
the government under the clause of this contract entitled Default.



